

April 12, 2021

Brad Baldwin, P.E.  
City Engineer  
269 E. Randall Wobbe Ln  
Springdale, AR 72764

RE: 090622, Spring Creek Trail  
Recommendation for Award of Construction Contract

Dear Mr. Baldwin,

We received and opened bids for the above referenced project on April 1, 2021 at 2:00 pm. There were five (5) General Contractors who submitted full bids for the project.

Benchmark Construction of NWA, Inc. from Fayetteville, AR is the low bidder with a full bid in the amount of \$1,878,421.73. The 2<sup>nd</sup> lowest bid was by Crossland Heavy Contractors of Columbus, KS, Inc. at \$1,900,660.00. All five bids were within 20% of one another, suggesting that the overall project cost as bid is reasonable. The certified bid tabulation is attached for reference. The Engineer's construction cost estimate for the project was \$2,240,537.99.

We have reviewed the bid and have knowledge of their experience with work on several successful projects; we believe them to be qualified for this project. Benchmark Construction of NWA has a valid Arkansas Contractor's License (License No. 0033500521, valid to 05.31.21). They are listed as providing General Construction of Commercial, Industrial and Institutional Projects on the Arkansas Contractors Licensing Board website. According to their bid documentation, they will be carrying out approximately 69% of the work with their own forces; they are required to do at least 40%.

In light of the above information, we recommend awarding the bid to Benchmark Construction of NWA, Inc., in the amount of \$1,878,421.73.

Please do not hesitate to call should you have any questions and as always, thank you for allowing us to be of service.

Sincerely,

090622- Spring Creek Trail  
Brad Baldwin



A handwritten signature in black ink, appearing to read 'E. Anderson', with a long horizontal flourish extending to the right.

Eric Anderson  
Associate, MCE-Fayetteville  
(479) 443.2377  
[eanderson@mce.us.com](mailto:eanderson@mce.us.com)


Enclosure: Bid Tabulation, Benchmark Construction Contractor's License



Bid Tabulation

City of Springdale

Job 090622, Springdale Spring Creek Trail (S) F.A.P. TAPU-9399(28), Benton County, Phase I  
Springdale, AR  
MCE Project #19-2109

Signature:   
Eric Anderson, P.E. #18410  
Date: 4/5/2021

\* DENOTES MATHEMATICAL ERROR

ITEM NUMBER	DESCRIPTION	UNIT	QUANTITY	Benchmark Construction of NWA 0033500521		Crossland Heavy Contractors, Inc. 0067301121		Goodwin & Goodwin, Inc. 0019690421		Branco Enterprises, Inc. 0028640621		Harris United, LLC 0364740321	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Roadway Construction Control	LS	1	\$10,683.00	\$10,683.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$32,000.00	\$32,000.00	\$15,000.00	\$15,000.00
2	Act 291, 1993 Trench and Excavation Safety Systems	LS	1	\$600.00	\$600.00	\$2,500.00	\$2,500.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
3	Erosion Control	LS	1	\$16,350.00	\$16,350.00	\$35,000.00	\$35,000.00	\$30,000.00	\$30,000.00	\$28,000.00	\$28,000.00	\$26,650.00	\$26,650.00
4	Traffic Control and Maintenance	LS	1	\$1,020.00	\$1,020.00	\$4,500.00	\$4,500.00	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00	\$15,000.00	\$15,000.00
5	Mobilization (Max 5% of Bid Schedule)	LS	1	\$28,650.00	\$28,650.00	\$75,000.00	\$75,000.00	\$85,000.00	\$85,000.00	\$100,000.00	\$100,000.00	\$75,000.00	\$75,000.00
6	Clearing and Grubbing (Other than measured in Item #7 below)	LS	1	\$28,490.00	\$28,490.00	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00
7	Clearing & Grubbing of Trees. 4" dia & larger measured @ 12" above ground, per Tree Preservation Plans (Sheet 8 thru 12). Shall also include Vegetative Clearing requirements per Sheet 14 detail. *	LS	1	\$30,000.00	\$30,000.00	\$32,000.00	\$32,000.00	\$40,000.00	\$40,000.00	\$30,000.00	\$30,000.00	\$25,000.00	\$25,000.00
8	Excavation (Plan Quantity)	CY	7,245	\$12.22	\$88,533.90	\$11.00	\$79,695.00	\$14.00	\$101,430.00	\$17.00	\$123,165.00	\$20.00	\$144,900.00
9	General Fill (Plan Quantity)	CY	2,320	\$9.50	\$22,040.00	\$11.00	\$25,520.00	\$18.00	\$41,760.00	\$20.00	\$46,400.00	\$20.00	\$46,400.00
10	Embankment (Plan Quantity)	CY	3,852	\$19.56	\$75,345.12	\$17.00	\$65,484.00	\$12.00	\$46,224.00	\$20.00	\$77,040.00	\$25.00	\$96,300.00
11	Rock Excavation (Allowance)	CY	400	\$118.70	\$47,480.00	\$90.00	\$36,000.00	\$0.01	\$4.00	\$275.00	\$110,000.00	\$125.00	\$50,000.00
12	Excavation - Environmentally Sensitive Area - STA. 1+00 to STA. 10+00 (Plan Quantity)	CY	520	\$14.25	\$7,410.00	\$19.50	\$10,140.00	\$60.00	\$31,200.00	\$20.00	\$10,400.00	\$25.00	\$13,000.00
13	Undercut & Backfill (Allowance)	CY	230	\$41.57	\$9,561.10	\$30.00	\$6,900.00	\$28.00	\$6,440.00	\$20.00	\$4,600.00	\$50.00	\$11,500.00
14	Subgrade Preparation (Plan Quantity)	SY	9,120	\$6.11	\$55,723.20	\$2.00	\$18,240.00	\$4.00	\$36,480.00	\$3.00	\$27,360.00	\$7.00	\$63,840.00
15	4" Topsoil Placement, All Disturbed Areas	SY	8,440	\$14.66	\$123,730.40	\$4.85	\$40,934.00	\$4.00	\$33,760.00	\$3.00	\$25,320.00	\$5.00	\$42,200.00
16	18" RCP, Class III	LF	78	\$63.59	\$4,960.02	\$66.00	\$5,148.00	\$65.00	\$5,070.00	\$76.00	\$5,928.00	\$75.00	\$5,850.00
17	18" RCP FES Class III	EA	6	\$611.67	\$3,670.02	\$765.00	\$4,590.00	\$800.00	\$4,800.00	\$750.00	\$4,500.00	\$1,000.00	\$6,000.00
18	18" High Density Polyethylene (HDPE)	LF	22	\$52.73	\$1,160.06	\$80.00	\$1,760.00	\$50.00	\$1,100.00	\$74.00	\$1,628.00	\$60.00	\$1,320.00
19	Channel Excavation (Plan Quantity)	CY*	28	\$134.29	\$3,760.12	\$29.00	\$812.00	\$65.00	\$1,820.00	\$17.00	\$476.00	\$100.00	\$2,800.00
20	Rip-Rap	SY*	27	\$305.56	\$8,250.12	\$70.00	\$1,890.00	\$85.00	\$2,295.00	\$60.00	\$1,620.00	\$100.00	\$2,700.00
21	4" Depth Class 7 Aggregate Base	SY	7,350	\$7.14	\$52,479.00	\$9.50	\$69,825.00	\$9.00	\$66,150.00	\$4.25	\$31,237.50	\$7.25	\$53,287.50
22	8" Depth Class 7 Aggregate Base	SY	1,426	\$15.88	\$22,644.88	\$14.50	\$20,677.00	\$16.00	\$22,816.00	\$8.50	\$12,121.00	\$14.00	\$19,964.00
23	2" ACHM Type II Surface Course	SY	172	\$41.55	\$7,146.60	\$43.00	\$7,396.00	\$35.00	\$6,020.00	\$38.00	\$6,536.00	\$38.50	\$6,622.00
24	12' Wide Concrete Trail (6" Thickness)	SY	4,850	\$51.91	\$251,763.50	\$57.00	\$276,450.00	\$55.00	\$266,750.00	\$52.00	\$252,200.00	\$70.00	\$339,500.00
25	12' Wide Concrete Trail (4" Thickness)	SY	1,280	\$39.55	\$50,624.00	\$50.00	\$64,000.00	\$65.00	\$83,200.00	\$43.50	\$55,680.00	\$60.00	\$76,800.00
26	Dry Shake Color Hardener Concrete Crossing At Mountain Bike Trail	SY	44	\$70.73	\$3,112.12	\$140.00	\$6,160.00	\$150.00	\$6,600.00	\$218.00	\$9,592.00	\$100.00	\$4,400.00
27	Concrete Bridge Deck	SY	300	\$61.21	\$18,363.00	\$93.00	\$27,900.00	\$125.00	\$37,500.00	\$95.00	\$28,500.00	\$150.00	\$45,000.00
28	Geogrid; Tensar TX7 (Or approved equal)	SY	1,530	\$10.83	\$16,569.90	\$13.50	\$20,655.00	\$15.00	\$22,950.00	\$18.00	\$27,540.00	\$3.00	\$4,590.00
29	Rebuild Mountain Bike Trail To Limits Of Disturbance. Match Existing Mountain Bike Trail Section	LS	1	\$632.43	\$632.43	\$1,250.00	\$1,250.00	\$8,000.00	\$8,000.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00
30	Seeding	AC	1	\$3,721.25	\$3,721.25	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00
31	Sodding	SY	3,100	\$2.97	\$9,207.00	\$4.75	\$14,725.00	\$6.00	\$18,600.00	\$4.50	\$13,950.00	\$10.00	\$31,000.00
32	4" Trail Centerline Striping	LF	4,100	\$0.71	\$2,911.00	\$1.50	\$6,150.00	\$1.50	\$6,150.00	\$0.65	\$2,665.00	\$1.50	\$6,150.00
33	24" Street Stop Bars At N 40TH ST Trail X-ING (Thermoplastic)	LF	68	\$23.74	\$1,614.32	\$32.00	\$2,176.00	\$35.00	\$2,380.00	\$22.00	\$1,496.00	\$28.00	\$1,904.00
34	24" X 8' Cross Walk Striping (Thermoplastic)	LF	32	\$23.74	\$759.68	\$32.00	\$1,024.00	\$35.00	\$1,120.00	\$22.00	\$704.00	\$28.00	\$896.00
35	Pavement Marking Removal; Remove Existing Lane Markings At Conflicts with New Cross Walk Striping	LF	58	\$2.37	\$137.46	\$6.00	\$348.00	\$10.00	\$580.00	\$2.25	\$130.50	\$6.00	\$348.00
36	Turn Sign, W1-1, 18" X 18"	EA	4	\$356.10	\$1,424.40	\$250.00	\$1,000.00	\$250.00	\$1,000.00	\$325.00	\$1,300.00	\$220.00	\$880.00
37	"STOP HERE FOR PEDESTRIANS" SIGN, R1-5C, 36" X 48"	EA	2	\$593.50	\$1,187.00	\$250.00	\$500.00	\$300.00	\$600.00	\$550.00	\$1,100.00	\$220.00	\$440.00

ITEM NUMBER	DESCRIPTION	UNIT	QUANTITY	Benchmark Construction of NWA 0033500521		Crossland Heavy Contractors, Inc. 0067301121		Goodwin & Goodwin, Inc. 0019690421		Branco Enterprises, Inc. 0028640621		Harris United, LLC 0364740321	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
38	Bike Pedestrian Crossing Sign With Flashing Lights & Associated Signage, Complete	LS	2	\$3,145.55	\$6,291.10	\$4,490.00	\$8,980.00	\$5,500.00	\$11,000.00	\$2,900.00	\$5,800.00	\$750.00	\$1,500.00
39	"STOP SIGN", R1-1, 18" X 18"	EA	2	\$356.10	\$712.20	\$250.00	\$500.00	\$250.00	\$500.00	\$325.00	\$650.00	\$220.00	\$440.00
40	"STEEP GRADE" SIGN, W7-5, 18" X 18"	EA	1	\$356.10	\$356.10	\$250.00	\$250.00	\$250.00	\$250.00	\$325.00	\$325.00	\$220.00	\$220.00
41	Bicycle Sign, W11-1, 18" X 18"	EA	2	\$356.10	\$712.20	\$250.00	\$500.00	\$250.00	\$500.00	\$325.00	\$650.00	\$220.00	\$440.00
42	"TRAIL X-ING" Sign, W11-15P, 18" X 12"	EA	4	\$59.35	\$237.40	\$250.00	\$1,000.00	\$250.00	\$1,000.00	\$55.00	\$220.00	\$220.00	\$880.00
43	"AHEAD" Sign, W16-9P, 24" X 12"	EA	4	\$59.35	\$237.40	\$250.00	\$1,000.00	\$250.00	\$1,000.00	\$55.00	\$220.00	\$220.00	\$880.00
44	Bike W/Pedestrian , W11-15, 18" X 18"	EA	2	\$356.10	\$712.20	\$250.00	\$500.00	\$250.00	\$500.00	\$325.00	\$650.00	\$220.00	\$440.00
45	Advisory Speed Sign, W13-1P, 18" X 18"	EA	2	\$118.70	\$237.40	\$250.00	\$500.00	\$250.00	\$500.00	\$110.00	\$220.00	\$220.00	\$440.00
46	Rough Sawn Cedar Fence With Stain, Complete	LF	2,983	\$56.98	\$169,971.34	\$60.00	\$178,980.00	\$58.00	\$173,014.00	\$50.00	\$149,150.00	\$55.00	\$164,065.00
47	1-Rail Wood Fence	LF	345	\$73.59	\$25,388.55	\$77.00	\$26,565.00	\$72.00	\$24,840.00	\$48.00	\$16,560.00	\$70.00	\$24,150.00
48	Barbed Wire Fence, Complete	LF	1,206	\$17.81	\$21,478.86	\$6.00	\$7,236.00	\$12.00	\$14,472.00	\$6.50	\$7,839.00	\$25.00	\$30,150.00
49	3.5' Passage Gate, Complete	EA	4	\$593.50	\$2,374.00	\$625.00	\$2,500.00	\$700.00	\$2,800.00	\$1,300.00	\$5,200.00	\$550.00	\$2,200.00
50	Cast In Place Tactile Panel (ADA)	SF	44	\$20.71	\$911.24	\$18.50	\$814.00	\$35.00	\$1,540.00	\$44.00	\$1,936.00	\$33.00	\$1,452.00
51	Project Signs	EA	2	\$771.55	\$1,543.10	\$810.00	\$1,620.00	\$1,000.00	\$2,000.00	\$1,150.00	\$2,300.00	\$750.00	\$1,500.00
52	Remove & Dispose Of Fence	LF	310	\$11.87	\$3,679.70	\$12.50	\$3,875.00	\$5.00	\$1,550.00	\$5.50	\$1,705.00	\$11.00	\$3,410.00
53	2" PVC Electrical Conduit (Future Lighting)	LF	4,775	\$6.81	\$32,517.75	\$5.20	\$24,830.00	\$13.00	\$62,075.00	\$6.50	\$31,037.50	\$3.00	\$14,325.00
54	Bike Rack, 14 Bike Capacity, Steel, Complete w/ Concrete Slab	LS	1	\$1,905.14	\$1,905.14	\$6,900.00	\$6,900.00	\$9,000.00	\$9,000.00	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00
55	Temporary Construction Access Crossing	LS	1	\$26,114.00	\$26,114.00	\$16,750.00	\$16,750.00	\$8,000.00	\$8,000.00	\$2,700.00	\$2,700.00	\$50,000.00	\$50,000.00
56	Hydration Station, Complete	LS	1	\$3,822.14	\$3,822.14	\$6,500.00	\$6,500.00	\$5,000.00	\$5,000.00	\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00
57	Project Construction Allowance	LS	1	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
58	64' Premanufactured Corten Steel Bowstring Truss Bridge w/Abutments	LS	1	\$123,657.00	\$123,657.00	\$161,190.00	\$161,190.00	\$220,000.00	\$220,000.00	\$215,000.00	\$215,000.00	\$150,000.00	\$150,000.00
59	124' Premanufactured Corten Steel Bowstring Truss Bridge w/Abutments	LS	1	\$238,146.00	\$238,146.00	\$274,875.00	\$274,875.00	\$340,000.00	\$340,000.00	\$413,000.00	\$413,000.00	\$300,000.00	\$300,000.00
60	Tree Protection & Pruning	LS	1	\$9,511.00	\$9,511.00	\$11,335.00	\$11,335.00	\$5,000.00	\$5,000.00	\$24,500.00	\$24,500.00	\$30,000.00	\$30,000.00
61	Dry Shake Colored Hardener Concrete Pavement	LS	1	\$5,215.27	\$5,215.27	\$11,562.00	\$11,562.00	\$3,000.00	\$3,000.00	\$12,000.00	\$12,000.00	\$5,000.00	\$5,000.00
62	Mobilization (Max 5% of Bid Schedule 2)	LS	1	\$2,056.00	\$2,056.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$6,500.00	\$6,500.00
63	Act 291, 1993 Trench and Excavation Safety Systems	LS	1	\$548.00	\$548.00	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00
64	Erosion & Sediment Control	LS	1	\$412.00	\$412.00	\$3,700.00	\$3,700.00	\$2,000.00	\$2,000.00	\$2,200.00	\$2,200.00	\$10,000.00	\$10,000.00
65	Pre-Construction Video	LS	1	\$686.00	\$686.00	\$1,200.00	\$1,200.00	\$3,000.00	\$3,000.00	\$2,200.00	\$2,200.00	\$5,000.00	\$5,000.00
66	Traffic Control	LS	1	\$686.00	\$686.00	\$900.00	\$900.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00
67	12" Class 50 DIP Water Main	LF	150	\$192.58	\$28,887.00	\$119.00	\$17,850.00	\$165.00	\$24,750.00	\$70.00	\$10,500.00	\$110.00	\$16,500.00
68	12" Class 50 DIP Restrained Joint Water Main	LF	32	\$251.92	\$8,061.44	\$173.00	\$5,536.00	\$225.00	\$7,200.00	\$100.00	\$3,200.00	\$150.00	\$4,800.00
69	8" Class 50 DIP Restrained Joint Water Main	LF	99	\$136.11	\$13,474.89	\$105.00	\$10,395.00	\$150.00	\$14,850.00	\$60.00	\$5,940.00	\$80.00	\$7,920.00
70	6" CLASS 50 DIP Restrained Joint Water Main	LF	7	\$337.29	\$2,361.03	\$100.00	\$700.00	\$150.00	\$1,050.00	\$90.00	\$630.00	\$65.00	\$455.00
71	Polyethylene Encasement	LF	288	\$2.23	\$642.24	\$4.00	\$1,152.00	\$5.00	\$1,440.00	\$8.00	\$2,304.00	\$3.00	\$864.00
72	AWWA C153 Ductile Iron Water Main Fittings	LBS	800	\$13.48	\$10,784.00	\$17.00	\$13,600.00	\$8.00	\$6,400.00	\$22.00	\$17,600.00	\$8.00	\$6,400.00
73	1" Service Line	LF	25	\$10.97	\$274.25	\$35.00	\$875.00	\$25.00	\$625.00	\$33.00	\$825.00	\$25.00	\$625.00
74	2" Service Line	LF	55	\$13.71	\$754.05	\$35.00	\$1,925.00	\$25.00	\$1,375.00	\$14.00	\$770.00	\$25.00	\$1,375.00
75	12" Butterfly Valve w/box	EA	3	\$6,464.40	\$19,393.20	\$3,650.00	\$10,950.00	\$5,600.00	\$16,800.00	\$3,500.00	\$10,500.00	\$3,000.00	\$9,000.00
76	8" Gate Valve w/box	EA	1	\$4,528.92	\$4,528.92	\$1,700.00	\$1,700.00	\$3,000.00	\$3,000.00	\$1,800.00	\$1,800.00	\$2,000.00	\$2,000.00
77	6" Gate Valve w/box	EA	1	\$2,878.48	\$2,878.48	\$1,250.00	\$1,250.00	\$2,500.00	\$2,500.00	\$1,400.00	\$1,400.00	\$1,500.00	\$1,500.00
78	3-Way FH Assembly	EA	1	\$8,218.79	\$8,218.79	\$4,465.00	\$4,465.00	\$5,800.00	\$5,800.00	\$3,700.00	\$3,700.00	\$8,000.00	\$8,000.00
79	6" X 6" Tapping Sleeve & Valve w/box	EA	1	\$8,986.78	\$8,986.78	\$4,950.00	\$4,950.00	\$6,000.00	\$6,000.00	\$3,200.00	\$3,200.00	\$3,500.00	\$3,500.00
80	8"X 8" Tapping Sleeve & Valve w/box	EA	1	\$9,699.00	\$9,699.00	\$6,500.00	\$6,500.00	\$7,000.00	\$7,000.00	\$4,100.00	\$4,100.00	\$4,000.00	\$4,000.00
81	12"X1" Service Tap	EA	1	\$3,454.00	\$3,454.00	\$600.00	\$600.00	\$1,500.00	\$1,500.00	\$700.00	\$700.00	\$2,000.00	\$2,000.00
82	16" Steel Encasement By Direct Bury	LF	68	\$248.00	\$16,864.00	\$140.00	\$9,520.00	\$200.00	\$13,600.00	\$280.00	\$19,040.00	\$100.00	\$6,800.00
83	Single Water Meter Setting, PRV, & Shut Off Valve w/box & Connect To Exist. Service	EA	1	\$2,495.00	\$2,495.00	\$2,200.00	\$2,200.00	\$2,500.00	\$2,500.00	\$1,600.00	\$1,600.00	\$1,750.00	\$1,750.00
84	12" Anchor Collar	EA	2	\$2,878.50	\$5,757.00	\$2,465.00	\$4,930.00	\$1,500.00	\$3,000.00	\$625.00	\$1,250.00	\$1,500.00	\$3,000.00
85	Cut & Cap Existing 8" Water Main	EA	1	\$1,919.00	\$1,919.00	\$2,460.00	\$2,460.00	\$2,500.00	\$2,500.00	\$610.00	\$610.00	\$1,200.00	\$1,200.00
86	Cut & Cap Existing 6" Water Main	EA	1	\$2,220.00	\$2,220.00	\$2,300.00	\$2,300.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
87	Temp. Asphalt Repair	LF	22	\$99.71	\$2,193.62	\$180.00	\$3,960.00	\$50.00	\$1,100.00	\$10.00	\$220.00	\$60.00	\$1,320.00

ITEM NUMBER	DESCRIPTION	UNIT	QUANTITY	Benchmark Construction of NWA 0033500521		Crossland Heavy Contractors, Inc. 0067301121		Goodwin & Goodwin, Inc. 0019690421		Branco Enterprises, Inc. 0028640621		Harris United, LLC 0364740321	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
88	Full Depth Class 7 ABC Backfill	LF	109	\$25.15	\$2,741.35	\$59.00	\$6,431.00	\$35.00	\$3,815.00	\$12.00	\$1,308.00	\$35.00	\$3,815.00
<b>Total Amount Schedule I</b>					\$1,717,445.69	\$1,776,611.00	\$1,993,840.00	\$2,091,351.50	\$2,136,733.50				
<b>Total Amount Schedule II</b>					\$160,976.04	\$124,049.00	\$144,805.00	\$108,597.00	\$139,324.00				
<b>Total Amount Bid</b>					<b>\$1,878,421.73</b>	<b>\$1,900,660.00</b>	<b>\$2,138,645.00</b>	<b>\$2,199,948.50</b>	<b>\$2,276,057.50</b>				

*State of Arkansas*  
**Commercial Contractors Licensing Board**

BENCHMARK CONSTRUCTION OF NWA, INC.  
333 W POPLAR #A  
FAYETTEVILLE, AR 72703

BENCHMARK CONSTRUCTION OF NWA, INC.

**This is to Certify That** \_\_\_\_\_

is duly licensed under the provisions of Ark. Code Ann. § 17-25-101 et. seq. as amended and is entitled to practice Contracting in the State of Arkansas within the following classifications/specialties:

**BUILDING**  
**- (COMMERCIAL & RESIDENTIAL)**

**This contractor has an unlimited suggested bid limit.**

**from** May 8, 2020 **until** May 31, 2021 **when this Certificate expires.**

*Witness our hands of the Board, dated at North Little Rock, Arkansas:*



*Mark H. A.*

**CHAIRMAN**

*Ray [Signature]*

**SECRETARY**

May 8, 2020 - dsa